


I hereby certify this to be a true copy of the tabulation of the bids as received and opened.

9-7-17

 Brian D. Stacy, P.E.
 County Engineer

BID OPENING:
 FRIDAY, September 1, 2017

| ITEM NO. | QUANTITY | UNIT | ITEM | Engineer's Estimate | | (1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372 | | (2) Tucci & Sons Inc 4224 Waller Road E Tacoma, WA 98443 | | (3) Icon Materials 1508 Valentine Avenue SE Pacific, WA 98047 | |
|----------|-----------|------|--|---------------------|-------------------|--|-------------------|---|-------------------|--|-------------------|
| | | | | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 1 | LUMP SUM | | Mobilization | 38,100.00 | 38,100.00 | 34,000.00 | 34,000.00 | 9,000.00 | 9,000.00 | 15,000.00 | 15,000.00 |
| 2 | LUMP SUM | | Removal of Structures and Obstructions | 1,000.00 | 1,000.00 | 1,500.00 | 1,500.00 | 3,000.00 | 3,000.00 | 500.00 | 500.00 |
| 3 | LUMP SUM | | Clearing and Grubbing | 2,000.00 | 2,000.00 | 2,700.00 | 2,700.00 | 2,000.00 | 2,000.00 | 15,000.00 | 15,000.00 |
| 4 | LUMP SUM | | Trail Preparation | 30,000.00 | 30,000.00 | 21,676.50 | 21,676.50 | 28,000.00 | 28,000.00 | 23,500.00 | 23,500.00 |
| 5 | 2,200 TON | | Crushed Surfacing Base Course | 30.00 | 66,000.00 | 26.00 | 57,200.00 | 31.50 | 69,300.00 | 28.00 | 61,600.00 |
| 6 | 650 TON | | HMA CI 1/2 In PG 64-22 | 150.00 | 97,500.00 | 73.00 | 47,450.00 | 90.00 | 58,500.00 | 110.00 | 71,500.00 |
| 7 | 3,678 SY | | Soil Residual Herbicide | 0.30 | 1,103.40 | 0.21 | 772.38 | 1.00 | 3,678.00 | 3.00 | 11,034.00 |
| 8 | 5 DAY | | ESC Lead | 150.00 | 750.00 | 763.50 | 3,817.50 | 200.00 | 1,000.00 | 300.00 | 1,500.00 |
| 9 | 1,000 DOL | | Erosion/Water Pollution Control EST | 1.00 | 1,000.00 | 1.00 | 1,000.00 | 1.00 | 1,000.00 | 1.00 | 1,000.00 |
| 10 | LUMP SUM | | Hand Seeding | 500.00 | 500.00 | 2,783.50 | 2,783.50 | 3,000.00 | 3,000.00 | 2,200.00 | 2,200.00 |
| 11 | LUMP SUM | | Permanent Signing | 1,500.00 | 1,500.00 | 1,380.00 | 1,380.00 | 2,500.00 | 2,500.00 | 3,000.00 | 3,000.00 |
| 12 | LUMP SUM | | Project Temporary Traffic Control | 1,000.00 | 1,000.00 | 8,541.00 | 8,541.00 | 13,000.00 | 13,000.00 | 8,000.00 | 8,000.00 |
| 13 | 350 LF | | Paint Line | 7.00 | 2,450.00 | 7.50 | 2,625.00 | 8.00 | 2,800.00 | 7.50 | 2,625.00 |
| 14 | 5,516 LF | | Tree Root Barrier | 6.00 | 33,096.00 | 6.50 | 35,854.00 | 5.60 | 30,889.60 | 5.50 | 30,338.00 |
| 15 | 44 MGAL | | Water | 50.00 | 2,200.00 | 31.50 | 1,386.00 | 105.00 | 4,620.00 | 1.00 | 44.00 |
| 16 | 5 EACH | | Bollard Inserts | 500.00 | 2,500.00 | 477.50 | 2,387.50 | 200.00 | 1,000.00 | 1,000.00 | 5,000.00 |
| 17 | 1,000 DOL | | Roadside Cleanup EST | 1.00 | 1,000.00 | 1.00 | 1,000.00 | 1.00 | 1,000.00 | 1.00 | 1,000.00 |
| 18 | LUMP SUM | | Trimming and Cleanup | 1,000.00 | 1,000.00 | 1,725.00 | 1,725.00 | 5,000.00 | 5,000.00 | 1,000.00 | 1,000.00 |
| 19 | 1,000 DOL | | Minor Change EST | 1.00 | 1,000.00 | 1.00 | 1,000.00 | 1.00 | 1,000.00 | 1.00 | 1,000.00 |
| 20 | LUMP SUM | | SPPC Plan | 250.00 | 250.00 | 765.00 | 765.00 | 2,500.00 | 2,500.00 | 500.00 | 500.00 |
| 21 | LUMP SUM | | FDC Plan | 250.00 | 250.00 | 765.00 | 765.00 | 1,500.00 | 1,500.00 | 500.00 | 500.00 |
| 22 | 4,597 SY | | Construction Geotextile for Soil Stabilization | 2.00 | 9,194.00 | 1.35 | 6,205.95 | 1.45 | 6,665.65 | 1.50 | 6,895.50 |
| | | | | | <u>293,393.40</u> | | <u>236,534.33</u> | | <u>250,953.25</u> | | <u>262,736.50</u> |

BID OPENING:
FRIDAY, September 1, 2017

| | | | Engineer's Estimate | | (4) Puget Paving & Construction Inc 10817 26th Avenue S Lakewood, WA 98499 | |
|----------|---------------|--|---------------------|-------------------|---|-------------------|
| ITEM NO. | QUANTITY UNIT | ITEM | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 1 | LUMP SUM | Mobilization | 38,100.00 | 38,100.00 | 27,500.00 | 27,500.00 |
| 2 | LUMP SUM | Removal of Structures and Obstructions | 1,000.00 | 1,000.00 | 5,000.00 | 5,000.00 |
| 3 | LUMP SUM | Clearing and Grubbing | 2,000.00 | 2,000.00 | 20,000.00 | 20,000.00 |
| 4 | LUMP SUM | Trail Preparation | 30,000.00 | 30,000.00 | 49,500.00 | 49,500.00 |
| 5 | 2,200 TON | Crushed Surfacing Base Course | 30.00 | 66,000.00 | 22.00 | 48,400.00 |
| 6 | 650 TON | HMA CI 1/2 In PG 64-22 | 150.00 | 97,500.00 | 88.50 | 57,525.00 |
| 7 | 3,678 SY | Soil Residual Herbicide | 0.30 | 1,103.40 | 0.50 | 1,839.00 |
| 8 | 5 DAY | ESC Lead | 150.00 | 750.00 | 500.00 | 2,500.00 |
| 9 | 1,000 DOL | Erosion/Water Pollution Control EST | 1.00 | 1,000.00 | 1.00 | 1,000.00 |
| 10 | LUMP SUM | Hand Seeding | 500.00 | 500.00 | 3,000.00 | 3,000.00 |
| 11 | LUMP SUM | Permanent Signing | 1,500.00 | 1,500.00 | 2,500.00 | 2,500.00 |
| 12 | LUMP SUM | Project Temporary Traffic Control | 1,000.00 | 1,000.00 | 10,500.00 | 10,500.00 |
| 13 | 350 LF | Paint Line | 7.00 | 2,450.00 | 5.00 | 1,750.00 |
| 14 | 5,516 LF | Tree Root Barrier | 6.00 | 33,096.00 | 7.00 | 38,612.00 |
| 15 | 44 MGAL | Water | 50.00 | 2,200.00 | 1.00 | 44.00 |
| 16 | 5 EACH | Bollard Inserts | 500.00 | 2,500.00 | 600.00 | 3,000.00 |
| 17 | 1,000 DOL | Roadside Cleanup EST | 1.00 | 1,000.00 | 1.00 | 1,000.00 |
| 18 | LUMP SUM | Trimming and Cleanup | 1,000.00 | 1,000.00 | 4,000.00 | 4,000.00 |
| 19 | 1,000 DOL | Minor Change EST | 1.00 | 1,000.00 | 1.00 | 1,000.00 |
| 20 | LUMP SUM | SPPC Plan | 250.00 | 250.00 | 1,500.00 | 1,500.00 |
| 21 | LUMP SUM | FDC Plan | 250.00 | 250.00 | 1,500.00 | 1,500.00 |
| 22 | 4,597 SY | Construction Geotextile for Soil Stabilization | 2.00 | 9,194.00 | 2.50 | 11,492.50 |
| | | | | <u>293,393.40</u> | | <u>293,162.50</u> |