


I hereby certify this to be a true copy of the tabulation of the bids as received and opened.

4-10-18  
  
 Brian D. Stacy, P.E.  
 County Engineer

BID OPENING:  
 FRIDAY, APRIL 6, 2018

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
<b>Group 1 Base Bid - Canyon Road East</b>									
1	LUMP SUM		Mobilization	25,300.00	25,300.00	24,400.00	24,400.00	34,000.00	34,000.00
6	27 LF		Removing Plastic Line	4.00	108.00	26.00	702.00	1.00	27.00
7	11 EACH		Removing Plastic Traffic Marking	60.00	660.00	175.00	1,925.00	1.00	11.00
8	2.5 HUND		Removing Raised Pavement Marker	200.00	500.00	300.00	750.00	200.00	500.00
9	250 TON		Crushed Surfacing Base Course	40.00	10,000.00	43.50	10,875.00	45.00	11,250.00
10	440 SY		Planing Bituminous Pavement	15.00	6,600.00	15.00	6,600.00	17.00	7,480.00
11	785 TON		HMA For Preleveling CL 3/8 In PG 58H-22	90.00	70,650.00	73.00	57,305.00	85.00	66,725.00
12	2,100 TON		HMA CI 1/2 In PG 58H-22	80.00	168,000.00	70.00	147,000.00	85.00	178,500.00
13	3,400 DOL		Compaction Price Adjustment	1.00	3,400.00	1.00	3,400.00	1.00	3,400.00
14	4,500 DOL		Asphalt Cost Price Adjustment	1.00	4,500.00	1.00	4,500.00	1.00	4,500.00
15	8 TON		HMA For Approach CI 1/2 In PG 58H-22	110.00	880.00	101.00	808.00	200.00	1,600.00
16	298 LF		Approach Finishing	1.50	447.00	1.00	298.00	6.00	1,788.00
18	1,000 DOL		Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
26	LUMP SUM		Permanent Signing	900.00	900.00	800.00	800.00	2,000.00	2,000.00
27	4,852 LF		Temporary Pavement Marking - Short Durati	0.20	970.40	0.17	824.84	0.25	1,213.00
30	144 HR		Portable Changeable Message Sign	5.00	720.00	8.00	1,152.00	6.00	864.00
31	LUMP SUM		Other Temporary Traffic Control	2,000.00	2,000.00	3,375.00	3,375.00	7,000.00	7,000.00
32	320 HR		Flaggers	55.00	17,600.00	52.00	16,640.00	50.00	16,000.00
33	40 HR		Other Traffic Control Labor	60.00	2,400.00	60.00	2,400.00	50.00	2,000.00
34	LUMP SUM		Traffic Control Supervisor	3,800.00	3,800.00	10,000.00	10,000.00	12,500.00	12,500.00
36	82.0 SF		Construction Signs Class A	25.00	2,050.00	23.50	1,927.00	10.00	820.00
37	11 MGAL		Water	1.00	11.00	0.01	0.11	1.00	11.00
38	9 EACH		Monument	400.00	3,600.00	350.00	3,150.00	400.00	3,600.00
43	15 EACH		Adjust Catch Basin	500.00	7,500.00	595.00	8,925.00	600.00	9,000.00
45	1,000 DOL		Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	1,800.00	1,800.00	5,000.00	5,000.00

			Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499	
ITEM NO.	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
47	5,000	DOL	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP SUM	SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP SUM	FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
<b>Group 1 Total:</b>				<b>341,596.40</b>	<b>316,706.95</b>	<b>376,989.00</b>		
<b>Group 2 Additive Bid - 128th Street East</b>								
1	LUMP SUM	Mobilization	10,300.00	10,300.00	12,500.00	12,500.00	19,000.00	19,000.00
6	47	LF	3.00	141.00	26.00	1,222.00	1.00	47.00
7	9	EACH	60.00	540.00	175.00	1,575.00	1.00	9.00
8	1.9	HUND	400.00	760.00	300.00	570.00	200.00	380.00
9	110	TON	40.00	4,400.00	45.00	4,950.00	50.00	5,500.00
10	598	SY	15.00	8,970.00	12.50	7,475.00	16.00	9,568.00
12	900	TON	70.00	63,000.00	74.00	66,600.00	88.50	79,650.00
13	1,300	DOL	1.00	1,300.00	1.00	1,300.00	1.00	1,300.00
14	1,500	DOL	1.00	1,500.00	1.00	1,500.00	1.00	1,500.00
15	12	TON	110.00	1,320.00	95.00	1,140.00	200.00	2,400.00
16	675	LF	1.50	1,012.50	1.00	675.00	6.00	4,050.00
18	1,000	DOL	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
26	LUMP SUM	Permanent Signing	2,200.00	2,200.00	800.00	800.00	2,000.00	2,000.00
27	2,438	LF	0.20	487.60	0.17	414.46	0.25	609.50
30	144	HR	7.00	1,008.00	8.00	1,152.00	6.00	864.00
31	LUMP SUM	Other Temporary Traffic Control	3,000.00	3,000.00	3,375.00	3,375.00	5,000.00	5,000.00
32	240	HR	55.00	13,200.00	52.00	12,480.00	50.00	12,000.00
33	30	HR	60.00	1,800.00	60.00	1,800.00	50.00	1,500.00
34	LUMP SUM	Traffic Control Supervisor	5,940.00	5,940.00	10,000.00	10,000.00	6,700.00	6,700.00
36	61.5	SF	25.00	1,537.50	23.50	1,445.25	10.00	615.00
37	4	MGAL	1.00	4.00	0.01	0.04	1.00	4.00
38	2	EACH	400.00	800.00	350.00	700.00	400.00	800.00
42	3	EACH	700.00	2,100.00	1,725.00	5,175.00	1,650.00	4,950.00
43	10	EACH	500.00	5,000.00	585.00	5,850.00	600.00	6,000.00
45	1,000	DOL	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP SUM	Trimming and Cleanup	1,000.00	1,000.00	1,800.00	1,800.00	4,000.00	4,000.00
47	5,000	DOL	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP SUM	SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP SUM	FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
<b>Group 2 Total:</b>				<b>139,320.60</b>	<b>151,648.75</b>	<b>175,646.50</b>		

				Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499	
ITEM NO.	QUANTITY	UNIT	ITEM	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
<b>Group 3 Additive Bid - 152nd Street East</b>									
1	LUMP SUM		Mobilization	44,900.00	44,900.00	18,650.00	18,650.00	66,000.00	66,000.00
7	4 EACH		Removing Plastic Traffic Marking	60.00	240.00	175.00	700.00	1.00	4.00
8	2.7 HUND		Removing Raised Pavement Marker	200.00	540.00	300.00	810.00	200.00	540.00
9	480 TON		Crushed Surfacing Base Course	35.00	16,800.00	35.50	17,040.00	45.00	21,600.00
10	1,552 SY		Planing Bituminous Pavement	15.00	23,280.00	7.50	11,640.00	10.00	15,520.00
11	900 TON		HMA For Preleveling CL 3/8 In PG 58H-22	90.00	81,000.00	71.00	63,900.00	90.00	81,000.00
12	4,750 TON		HMA CI 1/2 In PG 58H-22	70.00	332,500.00	70.00	332,500.00	70.00	332,500.00
13	6,700 DOL		Compaction Price Adjustment	1.00	6,700.00	1.00	6,700.00	1.00	6,700.00
14	8,500 DOL		Asphalt Cost Price Adjustment	1.00	8,500.00	1.00	8,500.00	1.00	8,500.00
15	65 TON		HMA For Approach CI 1/2 In PG 58H-22	110.00	7,150.00	75.00	4,875.00	150.00	9,750.00
16	1,411 LF		Approach Finishing	1.50	2,116.50	1.00	1,411.00	6.00	8,466.00
18	1,000 DOL		Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
26	LUMP SUM		Permanent Signing	4,700.00	4,700.00	800.00	800.00	2,000.00	2,000.00
27	8,421 LF		Temporary Pavement Marking - Short Durati	0.20	1,684.20	0.17	1,431.57	0.25	2,105.25
28	1 EACH		Type 1 Induction Loop Vehicle Detector	3,000.00	3,000.00	3,900.00	3,900.00	3,600.00	3,600.00
29	1 EACH		Type 2 Induction Loop Vehicle Detector	2,000.00	2,000.00	2,500.00	2,500.00	2,400.00	2,400.00
30	144 HR		Portable Changeable Message Sign	7.00	1,008.00	8.00	1,152.00	6.00	864.00
31	LUMP SUM		Other Temporary Traffic Control	3,000.00	3,000.00	3,375.00	3,375.00	7,000.00	7,000.00
32	400 HR		Flaggers	55.00	22,000.00	52.00	20,800.00	50.00	20,000.00
33	50 HR		Other Traffic Control Labor	60.00	3,000.00	60.00	3,000.00	50.00	2,500.00
34	LUMP SUM		Traffic Control Supervisor	4,860.00	4,860.00	10,000.00	10,000.00	17,000.00	17,000.00
36	102.5 SF		Construction Signs Class A	25.00	2,562.50	23.50	2,408.75	10.00	1,025.00
37	54 MGAL		Water	1.00	54.00	0.01	0.54	1.00	54.00
38	16 EACH		Monument	400.00	6,400.00	350.00	5,600.00	400.00	6,400.00
42	15 EACH		Adjust Existing Sanitary Sewer Structure	700.00	10,500.00	1,725.00	25,875.00	1,650.00	24,750.00
43	18 EACH		Adjust Catch Basin	500.00	9,000.00	595.00	10,710.00	600.00	10,800.00
45	1,000 DOL		Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	2,400.00	2,400.00	5,000.00	5,000.00
47	5,000 DOL		Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP SUM		SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP SUM		FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
<b>Group 3 Total:</b>					<b>606,495.20</b>		<b>567,828.86</b>		<b>663,278.25</b>

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
<b>Group 4 Additive Bid - Rhodes Lake Road East</b>									
1	LUMP SUM		Mobilization	42,100.00	42,100.00	17,000.00	17,000.00	60,000.00	60,000.00
6	128 LF		Removing Plastic Line	2.00	256.00	26.00	3,328.00	1.00	128.00
7	17 EACH		Removing Plastic Traffic Marking	60.00	1,020.00	175.00	2,975.00	1.00	17.00
8	6.3 HUND		Removing Raised Pavement Marker	200.00	1,260.00	300.00	1,890.00	200.00	1,260.00
9	680 TON		Crushed Surfacing Base Course	40.00	27,200.00	31.00	21,080.00	50.00	34,000.00
10	758 SY		Planing Bituminous Pavement	20.00	15,160.00	9.50	7,201.00	19.00	14,402.00
11	1,080 TON		HMA For Preleveling CL 3/8 In PG 58H-22	90.00	97,200.00	71.00	76,680.00	100.00	108,000.00
12	3,350 TON		HMA CI 1/2 In PG 58H-22	70.00	234,500.00	72.00	241,200.00	78.00	261,300.00
13	4,700 DOL		Compaction Price Adjustment	1.00	4,700.00	1.00	4,700.00	1.00	4,700.00
14	7,000 DOL		Asphalt Cost Price Adjustment	1.00	7,000.00	1.00	7,000.00	1.00	7,000.00
15	51 TON		HMA For Approach CI 1/2 In PG 58H-22	110.00	5,610.00	81.00	4,131.00	200.00	10,200.00
16	927 LF		Approach Finishing	1.50	1,390.50	1.00	927.00	6.00	5,562.00
18	1,000 DOL		Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
23	2,146 LF		Raising Existing Beam Guardrail	25.00	53,650.00	8.50	18,241.00	8.12	17,425.52
26	LUMP SUM		Permanent Signing	3,200.00	3,200.00	800.00	800.00	2,800.00	2,800.00
27	11,481 LF		Temporary Pavement Marking - Short Durati	0.20	2,296.20	0.17	1,951.77	0.25	2,870.25
30	144 HR		Portable Changeable Message Sign	7.00	1,008.00	8.00	1,152.00	6.00	864.00
31	LUMP SUM		Other Temporary Traffic Control	3,000.00	3,000.00	3,375.00	3,375.00	5,000.00	5,000.00
32	540 HR		Flaggers	55.00	29,700.00	52.00	28,080.00	50.00	27,000.00
33	68 HR		Other Traffic Control Labor	60.00	4,080.00	60.00	4,080.00	50.00	3,400.00
34	LUMP SUM		Traffic Control Supervisor	5,940.00	5,940.00	10,000.00	10,000.00	19,000.00	19,000.00
36	41.0 SF		Construction Signs Class A	25.00	1,025.00	23.50	963.50	10.00	410.00
37	42 MGAL		Water	1.00	42.00	0.01	0.42	1.00	42.00
38	14 EACH		Monument	400.00	5,600.00	350.00	4,900.00	400.00	5,600.00
43	26 EACH		Adjust Catch Basin	500.00	13,000.00	595.00	15,470.00	600.00	15,600.00
45	1,000 DOL		Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	1,800.00	1,800.00	5,000.00	5,000.00
47	5,000 DOL		Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP SUM		SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP SUM		FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
<b>Group 4 Total:</b>					<b>568,937.70</b>		<b>486,075.69</b>		<b>618,780.77</b>

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
<b>Group 5 Additive Bid - McCutcheon Road East</b>									
1	LUMP SUM		Mobilization	9,700.00	9,700.00	8,700.00	8,700.00	20,000.00	20,000.00
8	0.6 HUND		Removing Raised Pavement Marker	200.00	120.00	300.00	180.00	200.00	120.00
9	190 TON		Crushed Surfacing Base Course	40.00	7,600.00	31.00	5,890.00	65.00	12,350.00
10	213 SY		Planing Bituminous Pavement	20.00	4,260.00	16.00	3,408.00	23.00	4,899.00
11	190 TON		HMA For Preleveling CL 3/8 In PG 58H-22	85.00	16,150.00	75.00	14,250.00	125.00	23,750.00
12	830 TON		HMA CI 1/2 In PG 58H-22	70.00	58,100.00	73.00	60,590.00	100.00	83,000.00
13	1,200 DOL		Compaction Price Adjustment	1.00	1,200.00	1.00	1,200.00	1.00	1,200.00
14	1,500 DOL		Asphalt Cost Price Adjustment	1.00	1,500.00	1.00	1,500.00	1.00	1,500.00
15	4 TON		HMA For Approach CI 1/2 In PG 58H-22	110.00	440.00	135.00	540.00	350.00	1,400.00
16	117 LF		Approach Finishing	1.50	175.50	1.00	117.00	6.00	702.00
18	1,000 DOL		Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
26	LUMP SUM		Permanent Signing	2,000.00	2,000.00	800.00	800.00	1,500.00	1,500.00
27	2,885 LF		Temporary Pavement Marking - Short Durati	0.20	577.00	0.17	490.45	0.25	721.25
30	72 HR		Portable Changeable Message Sign	6.00	432.00	8.00	576.00	6.00	432.00
31	LUMP SUM		Other Temporary Traffic Control	3,000.00	3,000.00	3,375.00	3,375.00	3,000.00	3,000.00
32	120 HR		Flaggers	55.00	6,600.00	52.00	6,240.00	50.00	6,000.00
33	15 HR		Other Traffic Control Labor	60.00	900.00	60.00	900.00	50.00	750.00
34	LUMP SUM		Traffic Control Supervisor	7,020.00	7,020.00	10,000.00	10,000.00	7,500.00	7,500.00
36	20.5 SF		Construction Signs Class A	20.00	410.00	23.50	481.75	10.00	205.00
37	4 MGAL		Water	1.00	4.00	0.01	0.04	1.00	4.00
43	3 EACH		Adjust Catch Basin	500.00	1,500.00	595.00	1,785.00	600.00	1,800.00
45	1,000 DOL		Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	1,800.00	1,800.00	3,000.00	3,000.00
47	5,000 DOL		Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP SUM		SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP SUM		FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
<b>Group 5 Total:</b>					<b>130,688.50</b>		<b>129,973.24</b>		<b>181,033.25</b>
<b>Group 6 Additive Bid - 152nd Street East</b>									
1	LUMP SUM		Mobilization	26,900.00	26,900.00	19,000.00	19,000.00	21,000.00	21,000.00
2	267 SY		Removing Cement Conc Sidewalk	30.00	8,010.00	45.00	12,015.00	30.00	8,010.00
3	496 LF		Removing Cement Conc Curb and Gutter	20.00	9,920.00	4.00	1,984.00	25.00	12,400.00
4	61 SY		Removing Asphalt Conc Sidewalk	20.00	1,220.00	33.00	2,013.00	10.00	610.00
10	9,280 SY		Planing Bituminous Pavement	12.00	111,360.00	4.00	37,120.00	3.00	27,840.00
12	1,100 TON		HMA CI 1/2 In PG 58H-22	80.00	88,000.00	88.00	96,800.00	76.00	83,600.00

			Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499	
ITEM NO.	QUANTITY UNIT	ITEM	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
13	1,800 DOL	Compaction Price Adjustment	1.00	1,800.00	1.00	1,800.00	1.00	1,800.00
14	2,000 DOL	Asphalt Cost Price Adjustment	1.00	2,000.00	1.00	2,000.00	1.00	2,000.00
17	4 DAY	ESC Lead	100.00	400.00	300.00	1,200.00	500.00	2,000.00
18	1,000 DOL	Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
19	115 SY	Seeding and Fertilizing By Hand	30.00	3,450.00	8.00	920.00	10.00	1,150.00
20	115 SY	Topsoil Type C	20.00	2,300.00	17.00	1,955.00	10.00	1,150.00
21	496 LF	Cement Conc Traffic Curb and Gutter	30.00	14,880.00	33.50	16,616.00	46.00	22,816.00
26	LUMP SUM	Permanent Signing	2,400.00	2,400.00	800.00	800.00	2,500.00	2,500.00
27	3,920 LF	Temporary Pavement Marking - Short Durati	0.20	784.00	0.17	666.40	0.25	980.00
30	144 HR	Portable Changeable Message Sign	7.00	1,008.00	8.00	1,152.00	6.00	864.00
31	LUMP SUM	Other Temporary Traffic Control	2,000.00	2,000.00	3,375.00	3,375.00	15,000.00	15,000.00
32	360 HR	Flaggers	55.00	19,800.00	52.00	18,720.00	50.00	18,000.00
33	45 HR	Other Traffic Control Labor	60.00	2,700.00	60.00	2,700.00	50.00	2,250.00
34	LUMP SUM	Traffic Control Supervisor	2,700.00	2,700.00	10,000.00	10,000.00	12,000.00	12,000.00
36	61.5 SF	Construction Signs Class A	20.00	1,230.00	23.50	1,445.25	10.00	615.00
37	4 MGAL	Water	1.00	4.00	0.01	0.04	1.00	4.00
38	7 EACH	Monument	400.00	2,800.00	585.00	4,095.00	400.00	2,800.00
39	265 SY	Cement Conc Sidewalk	70.00	18,550.00	64.00	16,960.00	74.00	19,610.00
41	20 EACH	Cement Conc Curb Ramp Type 2 PC	1,200.00	24,000.00	896.00	17,920.00	2,175.00	43,500.00
42	8 EACH	Adjust Existing Sanitary Sewer Structure	700.00	5,600.00	2,075.00	16,600.00	1,650.00	13,200.00
45	1,000 DOL	Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP SUM	Trimming and Cleanup	1,000.00	1,000.00	3,500.00	3,500.00	3,000.00	3,000.00
47	5,000 DOL	Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP SUM	SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP SUM	FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
<b>Group 6 Total:</b>				<b>362,816.00</b>	<b>298,506.69</b>	<b>325,899.00</b>		
<b>Group 7 Additive Bid - Sumner Buckley Highway East</b>								
1	LUMP SUM	Mobilization	7,800.00	7,800.00	13,130.00	13,130.00	13,000.00	13,000.00
6	75 LF	Removing Plastic Line	2.00	150.00	26.00	1,950.00	1.00	75.00
7	20 EACH	Removing Plastic Traffic Marking	60.00	1,200.00	175.00	3,500.00	1.00	20.00
8	3.3 HUND	Removing Raised Pavement Marker	200.00	660.00	300.00	990.00	200.00	660.00
9	120 TON	Crushed Surfacing Base Course	40.00	4,800.00	37.00	4,440.00	65.00	7,800.00
10	739 SY	Planing Bituminous Pavement	20.00	14,780.00	10.00	7,390.00	12.00	8,868.00
12	550 TON	HMA CI 1/2 In PG 58H-22	70.00	38,500.00	78.00	42,900.00	92.00	50,600.00
13	800 DOL	Compaction Price Adjustment	1.00	800.00	1.00	800.00	1.00	800.00
14	1,000 DOL	Asphalt Cost Price Adjustment	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
15	7	TON	HMA For Approach CI 1/2 In PG 58H-22	110.00	770.00	106.00	742.00	300.00	2,100.00
16	96	LF	Approach Finishing	1.50	144.00	1.00	96.00	6.00	576.00
18	1,000	DOL	Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
24	194	LF	Plastic Line	25.00	4,850.00	14.00	2,716.00	13.00	2,522.00
26	LUMP SUM		Permanent Signing	900.00	900.00	800.00	800.00	1,500.00	1,500.00
27	1,891	LF	Temporary Pavement Marking - Short Durati	0.20	378.20	0.17	321.47	0.25	472.75
30	144	HR	Portable Changeable Message Sign	7.00	1,008.00	8.00	1,152.00	6.00	864.00
31	LUMP SUM		Other Temporary Traffic Control	2,000.00	2,000.00	3,375.00	3,375.00	4,000.00	4,000.00
32	160	HR	Flaggers	55.00	8,800.00	52.00	8,320.00	50.00	8,000.00
33	20	HR	Other Traffic Control Labor	60.00	1,200.00	60.00	1,200.00	50.00	1,000.00
34	LUMP SUM		Traffic Control Supervisor	4,320.00	4,320.00	10,000.00	10,000.00	7,000.00	7,000.00
36	61.5	SF	Construction Signs Class A	25.00	1,537.50	23.50	1,445.25	10.00	615.00
37	2	MGAL	Water	1.00	2.00	0.01	0.02	1.00	2.00
43	2	EACH	Adjust Catch Basin	500.00	1,000.00	595.00	1,190.00	600.00	1,200.00
45	1,000	DOL	Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	1,800.00	1,800.00	3,000.00	3,000.00
47	5,000	DOL	Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP SUM		SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP SUM		FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
<b>Group 7 Total:</b>					<b>105,599.70</b>		<b>116,407.74</b>		<b>122,874.75</b>
<b>Group 8 Additive Bid - 112th Street East</b>									
1	LUMP SUM		Mobilization	70,700.00	70,700.00	29,000.00	29,000.00	47,000.00	47,000.00
2	441	SY	Removing Cement Conc Sidewalk	30.00	13,230.00	28.00	12,348.00	25.00	11,025.00
3	630	LF	Removing Cement Conc Curb and Gutter	20.00	12,600.00	9.50	5,985.00	30.00	18,900.00
4	7	SY	Removing Asphalt Conc Sidewalk	20.00	140.00	125.00	875.00	30.00	210.00
5	12	LF	Removing Asphalt Conc Curb	20.00	240.00	25.00	300.00	30.00	360.00
10	30,360	SY	Planing Bituminous Pavement	12.00	364,320.00	2.70	81,972.00	2.50	75,900.00
12	3,600	TON	HMA CI 1/2 In PG 58H-22	75.00	270,000.00	71.00	255,600.00	69.00	248,400.00
13	5,400	DOL	Compaction Price Adjustment	1.00	5,400.00	1.00	5,400.00	1.00	5,400.00
14	2,500	DOL	Asphalt Cost Price Adjustment	1.00	2,500.00	1.00	2,500.00	1.00	2,500.00
17	6	DAY	ESC Lead	100.00	600.00	300.00	1,800.00	500.00	3,000.00
18	1,000	DOL	Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
19	134	SY	Seeding and Fertilizing By Hand	30.00	4,020.00	8.00	1,072.00	10.00	1,340.00
20	134	SY	Topsoil Type C	20.00	2,680.00	17.00	2,278.00	10.00	1,340.00
21	630	LF	Cement Conc Traffic Curb and Gutter	30.00	18,900.00	33.00	20,790.00	46.00	28,980.00
22	487	LF	Cement Conc Pedestrian Curb	30.00	14,610.00	50.00	24,350.00	50.00	24,350.00

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
24	13,571	LF	Plastic Line	1.75	23,749.25	3.00	40,713.00	2.50	33,927.50
25	365	LF	Profiled Plastic Wide Line	6.00	2,190.00	6.50	2,372.50	12.50	4,562.50
26	LUMP	SUM	Permanent Signing	1,800.00	1,800.00	800.00	800.00	1,500.00	1,500.00
27	16,052	LF	Temporary Pavement Marking - Short Durati	0.20	3,210.40	0.17	2,728.84	0.25	4,013.00
30	144	HR	Portable Changeable Message Sign	7.00	1,008.00	8.00	1,152.00	6.00	864.00
31	LUMP	SUM	Other Temporary Traffic Control	1,000.00	1,000.00	3,375.00	3,375.00	10,000.00	10,000.00
32	780	HR	Flaggers	55.00	42,900.00	52.00	40,560.00	50.00	39,000.00
33	98	HR	Other Traffic Control Labor	60.00	5,880.00	60.00	5,880.00	50.00	4,900.00
34	LUMP	SUM	Traffic Control Supervisor	1,080.00	1,080.00	10,000.00	10,000.00	19,000.00	19,000.00
36	82.0	SF	Construction Signs Class A	25.00	2,050.00	23.50	1,927.00	10.00	820.00
37	27	MGAL	Water	1.00	27.00	0.01	0.27	1.00	27.00
38	4	EACH	Monument	400.00	1,600.00	585.00	2,340.00	400.00	1,600.00
39	441	SY	Cement Conc Sidewalk	70.00	30,870.00	66.00	29,106.00	74.00	32,634.00
40	3	EACH	Cement Conc Curb Ramp Type 1 PC	1,200.00	3,600.00	920.00	2,760.00	2,000.00	6,000.00
41	22	EACH	Cement Conc Curb Ramp Type 2 PC	1,200.00	26,400.00	920.00	20,240.00	2,175.00	47,850.00
42	6	EACH	Adjust Existing Sanitary Sewer Structure	700.00	4,200.00	2,076.75	12,460.50	1,650.00	9,900.00
45	1,000	DOL	Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP	SUM	Trimming and Cleanup	1,000.00	1,000.00	2,400.00	2,400.00	2,000.00	2,000.00
47	5,000	DOL	Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP	SUM	SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP	SUM	FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
50	LUMP	SUM	Removing and Resetting Pedestrian Hand R	200.00	200.00	2,400.00	2,400.00	1,000.00	1,000.00
52	8,116	LF	Profiled Plastic Line	1.75	14,203.00	2.25	18,261.00	2.90	23,536.40
<b>Group 8 Total:</b>					<b>954,907.65</b>	<b>650,896.11</b>	<b>719,039.40</b>		

**Group 9 Additive Bid - Golden Given Road East**

1	LUMP	SUM	Mobilization	24,500.00	24,500.00	14,000.00	14,000.00	37,000.00	37,000.00
6	77	LF	Removing Plastic Line	2.00	154.00	25.00	1,925.00	1.00	77.00
7	2	EACH	Removing Plastic Traffic Marking	60.00	120.00	175.00	350.00	1.00	2.00
8	2.2	HUND	Removing Raised Pavement Marker	200.00	440.00	300.00	660.00	200.00	440.00
9	260	TON	Crushed Surfacing Base Course	40.00	10,400.00	41.50	10,790.00	60.00	15,600.00
10	1,314	SY	Planing Bituminous Pavement	15.00	19,710.00	9.00	11,826.00	8.00	10,512.00
11	628	TON	HMA For Preleveling CL 3/8 In PG 58H-22	90.00	56,520.00	72.00	45,216.00	90.00	56,520.00
12	1,760	TON	HMA CI 1/2 In PG 58H-22	75.00	132,000.00	70.00	123,200.00	78.00	137,280.00
13	2,700	DOL	Compaction Price Adjustment	1.00	2,700.00	1.00	2,700.00	1.00	2,700.00
14	4,000	DOL	Asphalt Cost Price Adjustment	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00
15	130	TON	HMA For Approach CI 1/2 In PG 58H-22	110.00	14,300.00	74.00	9,620.00	135.00	17,550.00



Engineer's Estimate	(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372	(2) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499
------------------------	--	---

ITEM NO.	QUANTITY	UNIT	ITEM	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
16	1,158	LF	Approach Finishing	1.50	1,737.00	1.00	1,158.00	6.00	6,948.00
18	1,000	DOL	Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
26	LUMP SUM		Permanent Signing	2,800.00	2,800.00	800.00	800.00	1,500.00	1,500.00
27	5,343	LF	Temporary Pavement Marking - Short Durati	0.20	1,068.60	0.17	908.31	0.25	1,335.75
30	144	HR	Portable Changeable Message Sign	7.00	1,008.00	8.00	1,152.00	6.00	864.00
31	LUMP SUM		Other Temporary Traffic Control	1,000.00	1,000.00	3,375.00	3,375.00	4,000.00	4,000.00
32	540	HR	Flaggers	55.00	29,700.00	52.00	28,080.00	50.00	27,000.00
33	68	HR	Other Traffic Control Labor	60.00	4,080.00	60.00	4,080.00	50.00	3,400.00
34	LUMP SUM		Traffic Control Supervisor	2,160.00	2,160.00	10,000.00	10,000.00	11,000.00	11,000.00
36	143.5	SF	Construction Signs Class A	25.00	3,587.50	23.50	3,372.25	10.00	1,435.00
37	17	MGAL	Water	1.00	17.00	0.01	0.17	1.00	17.00
38	11	EACH	Monument	400.00	4,400.00	585.00	6,435.00	400.00	4,400.00
42	4	EACH	Adjust Existing Sanitary Sewer Structure	700.00	2,800.00	1,725.00	6,900.00	1,650.00	6,600.00
43	6	EACH	Adjust Catch Basin	500.00	3,000.00	595.00	3,570.00	600.00	3,600.00
45	1,000	DOL	Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	1,200.00	1,200.00	4,000.00	4,000.00
47	5,000	DOL	Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48	LUMP SUM		SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49	LUMP SUM		FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
<b>Group 9 Total:</b>					<b>331,202.10</b>		<b>302,467.73</b>		<b>364,980.75</b>

**Group 10 Additive Bid - Waller Road East**

1	LUMP SUM		Mobilization	37,800.00	37,800.00	16,000.00	16,000.00	52,000.00	52,000.00
6	152	LF	Removing Plastic Line	3.00	456.00	25.00	3,800.00	1.00	152.00
7	3	EACH	Removing Plastic Traffic Marking	300.00	900.00	175.00	525.00	1.00	3.00
8	2.2	HUND	Removing Raised Pavement Marker	200.00	440.00	300.00	660.00	200.00	440.00
9	365	TON	Crushed Surfacing Base Course	40.00	14,600.00	33.00	12,045.00	60.00	21,900.00
10	1,074	SY	Planing Bituminous Pavement	10.00	10,740.00	12.00	12,888.00	9.00	9,666.00
11	1,045	TON	HMA For Preleveling CL 3/8 In PG 58H-22	90.00	94,050.00	75.00	78,375.00	90.00	94,050.00
12	3,270	TON	HMA CI 1/2 In PG 58H-22	70.00	228,900.00	70.00	228,900.00	76.00	248,520.00
13	4,600	DOL	Compaction Price Adjustment	1.00	4,600.00	1.00	4,600.00	1.00	4,600.00
14	6,500	DOL	Asphalt Cost Price Adjustment	1.00	6,500.00	1.00	6,500.00	1.00	6,500.00
15	27	TON	HMA For Approach CI 1/2 In PG 58H-22	110.00	2,970.00	85.00	2,295.00	200.00	5,400.00
16	2,467	LF	Approach Finishing	1.50	3,700.50	1.00	2,467.00	6.00	14,802.00
18	1,000	DOL	Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
26	LUMP SUM		Permanent Signing	2,500.00	2,500.00	800.00	800.00	1,500.00	1,500.00
27	6,495	LF	Temporary Pavement Marking - Short Durati	0.20	1,299.00	0.17	1,104.15	0.25	1,623.75

	(1)	(2)
Engineer's Estimate	Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372	Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499

ITEM NO.	QUANTITY	UNIT	ITEM	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
28	1	EACH	Type 1 Induction Loop Vehicle Detector	3,000.00	3,000.00	3,900.00	3,900.00	3,600.00	3,600.00
29	1	EACH	Type 2 Induction Loop Vehicle Detector	2,000.00	2,000.00	2,500.00	2,500.00	2,400.00	2,400.00
30	144	HR	Portable Changeable Message Sign	7.00	1,008.00	8.00	1,152.00	6.00	864.00
31		LUMP SUM	Other Temporary Traffic Control	3,000.00	3,000.00	3,375.00	3,375.00	4,000.00	4,000.00
32	660	HR	Flaggers	55.00	36,300.00	52.00	34,320.00	50.00	33,000.00
33	105	HR	Other Traffic Control Labor	60.00	6,300.00	60.00	6,300.00	50.00	5,250.00
34		LUMP SUM	Traffic Control Supervisor	7,020.00	7,020.00	10,000.00	10,000.00	14,000.00	14,000.00
35	1,300	DOL	Railroad Flagger Services	1.00	1,300.00	1.00	1,300.00	1.00	1,300.00
36	196.0	SF	Construction Signs Class A	25.00	4,900.00	23.50	4,606.00	10.00	1,960.00
37	45	MGAL	Water	1.00	45.00	0.01	0.45	1.00	45.00
38	3	EACH	Monument	400.00	1,200.00	350.00	1,050.00	400.00	1,200.00
43	18	EACH	Adjust Catch Basin	500.00	9,000.00	595.00	10,710.00	600.00	10,800.00
44	20	EACH	Remove and Replace Frame and Grate	800.00	16,000.00	965.00	19,300.00	900.00	18,000.00
45	1,000	DOL	Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
46		LUMP SUM	Trimming and Cleanup	1,000.00	1,000.00	1,200.00	1,200.00	3,000.00	3,000.00
47	5,000	DOL	Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
48		LUMP SUM	SPCC Plan	500.00	500.00	75.00	75.00	100.00	100.00
49		LUMP SUM	FDC Plan	500.00	500.00	75.00	75.00	100.00	100.00
51		LUMP SUM	Railroad Right of Entry Agreement	1,000.00	1,000.00	2,925.00	2,925.00	2,500.00	2,500.00
<b>Group 10 Total:</b>					<b>510,528.50</b>		<b>480,747.60</b>		<b>570,275.75</b>
<b>PROJECT TOTAL:</b>					<b><u>4,052,092.35</u></b>		<b><u>3,501,259.36</u></b>		<b><u>4,118,797.42</u></b>